

SECTION 156 PUBLIC TRAFFIC

156.03 ACCOMMODATING TRAFFIC DURING WORK – Add the following to this Subsection:

Provide temporary traffic rated ramps and or bridges across excavation to any property that became land-locked due to the work.

156.04 MAINTAINING ROADWAYS DURING WORK – Delete items (a) and (c) and add the following:

Do not construct or utilize detours unless in the contract or approved by the Contracting Officer.

Add the following sub item:

- f) All paving and oiling operations shall be performed under part width of construction to facilitate the movement of traffic. One lane of the roadway shall always be open to traffic in each direction of travel.

156.05 MAINTAINING ROADWAYS DURING NON-WORK PERIODS – Delete the last sentence of the paragraph.

156.06 LIMITATIONS ON CONSTRUCTION OPERATIONS

(j) Delete the text and substitute the following:

Limit construction causing delays to public traffic to a maximum of 30 minutes per passage through the project except during the following times on Monday through Friday:

7:00 a.m. through 8:00 a.m. and
4:30 p.m. through 6:00 pm

During the above times, allow traffic to pass through the construction work without delay.

156.07 NIGHTTIME OPERATIONS:

Add the following:

Obtain approval from the Contracting Officer for nighttime operation.

156.08 TRAFFIC AND SAFETY SUPERVISOR – Revise the first sentence of the paragraph to read as:

Provide a traffic and safety supervisor who has attained an acceptable certification program.

156.10 **MEASUREMENT AND PAYMENT** – Delete the text of this subsection and substitute the following:

See Subsection 109.05

Measurement and Payment for Traffic Control is under Section 635.

END OF SECTION 156