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SECTION 153 
CONTRACTOR QUALITY CONTROL 

153.02   CONTRACTOR QUALITY CONTROL PLAN – Delete and revise the paragraph to 
read as follows: 

Before the start of the work, the contractor is to submit a written quality control plan for 
approval by the Contracting Officer. Quality Control Plan is to include all items of work 

not immediately schedule to begin. 

(a) Process Control Testing. Delete and revise the item to read as follows:

List the material to be tested, type of test required as specified for the material

item, location of sampling, and the frequency of testing as specified for that
material item.

(b) Inspection/Control Procedures. Add the following sentence to the paragraph to
read as follows:

Contractor is responsible to maintain quality control over suppliers, manufacturer’s
products, services, site conditions, and workmanship to produce the work of

specified quality.

(c) Description of Records. Add the following sentence to the paragraph to read as
follows:

Identify the format for reporting test results and the procedures to be used to
maintain the inspection record.

(d) Personnel Qualification. Add the following sentence to the paragraph to read as

follows:

Contractor to obtain approval from the Contracting officer for the testing

laboratory, their personnel and their qualifications, responsible for all inspection
and testing services.

153.03 TESTING – Add the following to paragraphs to this Subsection as follows: 

Whether on-site or off-site, the services of the laboratory facility approved to perform the 

material testing are at the expense of the Contractor. 

Reference for the standard method for testing shall be the “American Association of 

State Highway and Transportation Officials” (AASHTO) and the “American Society for 

Testing and Materials (ASTM) unless noted otherwise. The test methods listed below, 
but not limited to, are some of the material test standards, and shall be used by the 

Contractor to determine the quality or acceptability of the materials to be used on this 

project. 

The Contractor is responsible for retesting and re-inspection where results prove 

unsatisfactory and do not comply with the contract documents. Cost of retesting and re-
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inspection are at the expense of the Contractor. 

References are indicated in ASSHTO Standards with equivalent ASTM Standard in 

parenthesis: 

ASSHTO M20 Penetration Graded Asphalt Cement 

ASSHTO M140 Emulsified Asphalt 

ASSHTO R12 Bituminous Mixture Design Using the Marshall and 

 Hveem Procedures 

ASSHTO T11 Material Finer than No. 200 sieve in Mineral 

Aggregates by Washing 

ASSHTO T22 (ASTM C39) Compressive Strength of Cylindrical Concrete 

Specimens 

ASSHTO T23 (ASTM C31) Making and Curing Concrete Test Specimens in 

the Field 

ASSHTO T27 (ASTM C136) Sieve Analysis of Fine and Coarse Aggregates 

ASSHTO T30 Mechanical Analysis of Extracted Aggregates 

ASSHTO T84 (ASTM C128) Specific Gravity and Absorption of Fine Aggregates 

AASHTO T85 (ASTM C127) Specific Gravity and Absorption of Coarse 
Aggregates 

ASSHTO T89 Determining the Liquid Limits of Soils 

ASSHTO T90 Determining the Plastic Limit and Plasticity Index of 

Soils 

ASSHTO T96 Resistance to Degradation of Small Size Coarse 

Aggregate by Abrasion and Impact in the Los 

Angeles Machine 

ASSHTO T102  Spot Test of Asphaltic Materials 

ASSHTO T119 (ASTM C143) Slump of Hydraulic Cement Concrete 

ASSHTO T121 (ASTM C138) Mass per Cubic Foot, Yield and Air Content of 

Concrete 

ASSHTO T146  Wet Preparation of Disturbed Soil Samples for Test 

ASSHTO T164 (ASTM D2172) Quantitative Extraction of Bitumen from Bituminous 

Paving Mixtures 
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ASSHTO T180 Moisture Density Relation of Soils Using a 10-lb 
Rammer and an 18-inch Drop 

ASSHTO T190 (ASTM D2844) Resistance R-Value and Expansion Pressure of 

Compacted Soils 

ASSHTO T191 (ASTM D1556) Density of Soil In-Place by the Sand Cone Method 

ASSHTO T193  The California Bearing Ratio 

ASSHTO T201 (ASTM D2170) Kinetic Viscosity of Asphalts (Bitumen) 

ASSHTO T238 (ASTM D2922) Density of Soils and Soil Aggregate In-Place by 

Nuclear Methods (Shallow Depth) 

ASSHTO T239 (ASTM D3017) Moisture Content of Soil and Soil Aggregate In-

Place by Nuclear Methods (Shallow Depth) 

ASSHTO T245 Resistance to Plastic Flow of Bituminous Mixture 

Using Marshall Apparatus 

Use of any of other test method or procedures not indicated in the plans, or 

specifications is not acceptable. All other test methods or procedures concerning 

characteristics or qualities not subject to testing by these methods remain unchanged. 

153.04    RECORDS – Add the following after the first paragraph: 

Furnish all test results within a reasonable amount of time and transmit the results to 
the Contracting Officer. When tests are on material being incorporated into the work, 

submit the results within 24 hours to the Contracting Officer. 

Add the following to the second paragraph: 

Include also a detailed description of the type of inspection performed indicating any 

deficiencies observed and the corrected actions taken. 

153.06    MEASUREMENT AND PAYMENT - Delete and revise the paragraph to read as 

follows: 

The Contractor’s Quality Control Plan, system, and testing will not be measured 

separately for payment. It is considered as a subsidiary obligation of the Contractor 

under the other pay item listed in the Bid Schedule. 

END OF SECTION 153 


