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NOTICE TO BIDDERS 

 
1. INTENT OF CONTRACT: The intent of the contract is to provide all necessary labor, 
materials, equipments, tools and other services required to complete the project in every detail in 
accordance with the plans, specifications and terms of the contract. 
 
2. ADJUSTMENT OF ITEMS: Should extra work be required, should certain work be omitted, or 
should the quantities of certain items of work be increased or decreased by written order or 
approval by the Contracting Officer, adjustment in contract price will be made according to 
Section 109.06 of the Standard Specifications for Construction of Road and Bridges on Federal 
Highway Projects, FP-03. 
 
3. BIDDER'S QUALIFICATIONS - Before a bid is considered for an award, the bidder may be 
requested by the Government to submit a statement regarding his previous experience in 
performing similar work, his business, technical organization, financial resources, on-going 
contract if any and plant available to be used in performing the contract. 
 
4. LIQUIDATED DAMAGES:  It is understood and agreed that liquidated damages will be 
assessed against the Contractor for each calendar day of delay beyond the completion date of 
the contract. (Refer to Section 108.04 and Table 108-1 of the Standard Specifications for 
Construction of Roads and Bridges on Federal Highway Projects, FP-03).  
 
5. GENERAL REQUIREMENTS: Unless noted elsewhere in the Contract Documents, the 
Contractor shall provide and pay for all labor, materials, tools, equipment, water, power, 
transportation, superintendence, temporary construction of every nature and all other services 
and facilities necessary to execute, complete and deliver the work within the specified duration of 
the contract. 
 
6. ADJUSTMENT OF CONTRACT TIME: The Contractor is reminded that the contract time is 
established for a variety of reasons, and the Government expects delivery of the completed 
project by the completion date.  Any extension in the contract time will be made according to 
Section 108.03 of the Standard Specifications for Construction of Roads and Bridges on 
Federal Highway Projects, FP-03. 
  
7. MAINTENANCE:  The Contractor is responsible of all maintenance including public traffic 
adjacent to and within the construction limits from Notice to Proceed until final acceptance of the 
project. 
  
8. PENALTY FOR FRAUD, BRIBERY AND OTHER VIOLATIONS:  The Bidder is cautioned to 
carefully observe local and federal statutes and regulations involving fraud, bribery and other 
violations regarding procurement of contracts and construction with the Government. The Bidder 
is advised to take special note of the criminal penalties concerning said violations. 
 
 
 
 
 

END OF NOTICE TO BIDDERS 


