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SECTION 152 

CONSTRUCTION SURVEY AND STAKING 

 

 

152.01     DESCRIPTION - Item (a) of this subsection is modified as follows: 

 

(a) Personnel - Furnish technically qualified survey crew that can perform in timely and 

accurate manner.  An approved crew employed and supervised by a duly licensed land 

surveyor shall be on the project whenever survey work is in progress. The minimum 

survey crew shall be three (3) persons with a maximum of six (6) persons. 

 

152.02          GENERAL – Add the following to this Subsection: 

 

Provide new monuments, where shown or specified. Notify the CO if any previously established 

reference points have been destroyed or displaced, or that none have been established. 

 

Protect and preserve established benchmarks and monuments and make no change in the 

locations without written approval of the CO. Established reference points which may be lost, 

covered, destroyed, or disturbed in the course of performance of the work under the Contract or 

which require shifting because of necessary changes in grades or locations shall, subject to prior 

approval of the Contracting Officer, be replaced and accurately located (as appropriate) at the 

Contractor's expense by a CNMI licensed land surveyor. 

 

Verify the figures shown on the survey and site plan before undertaking any construction work 

and be responsible for the accuracy of the finished work. 

 

Upon approval of the layout plan, reference all points requiring monuments including all existing 

survey control monuments subject for resetting, in accordance with approved surveying standard 

practices and methods certified by a duly registered land surveyor registered in the CNMI, 

preferably by two (2) intersecting lines.  Place reference points far enough to avoid from being 

disturbed or displaced during the construction. 

 

Set construction stakes establishing lines, slopes, cut or fill, profile grade, and other control 

deemed necessary to properly control the road work or as directed by the CO. 

 

Provide yellow barricade tape marked “CAUTION: DO NOT ENTER” at the location of any 

identified historical sites; maintain throughout the duration of the project and avoid entry of 

public and construction workers.    

 

152.03          SURVEY AND STAKING REQUIREMENTS:  

 

e) Centerline re-establishment -  Revise the last sentence of this Item to read: 

 

       Establish centerline as many times as necessary while constructing the road. 

 

(g)   Delete entirely. 

  

(h)  Delete entirely.  
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(l)  Miscellaneous survey and staking:  

 

Delete item (3, 4, 5, 6); 

 

152.04           ACCEPTANCE – Add the following to this Subsection: 

 

Furnish an As-Built drawing based on the actual survey data of the completed project in 

AutoCAD Version 2012 or latest version, as directed by the CO. The As-Built must be certified 

by a Registered Licensed Land Surveyor in the CNMI. 

   

152.05          MEASUREMENT - This subsection is revised as follows: 

 

Centerline re-establishment, grade finishing stakes, and all necessary construction survey and 

staking will be measured by lump sum.  As-Built survey data will not be measured for payment 

but will be considered an obligation to complete construction survey and staking. 

 

152.06     PAYMENT – Add the following to read as follows: 

 

       Payment will be made under: 

 

       Pay Item No.   Pay Item                 Pay Unit 

 

    15201    Construction Survey and Staking     Lump Sum 

 

 

  

 END OF SECTION 152 


