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634.08 Thermoplastic Markings (Type H and I)          2 of 3 
634.09 Preformed Plastic Markings (Type J)           2 of 3 
634.10 Non-reflectorized markings (Type K)           2 of 3 
634.11 Raised Pavement Markers             2 of 3 
634.12 Acceptance                 --- 
634.13 Measurement                3 of 3 
634.14 Payment                 3 of 3 

 
Section 635  Temporary Traffic Control           3 PAGES 

635.01 Description               1 of 3 
635.02 Material                1 of 3 
635.03 General                1 of 3 
635.04 Advance Warning Arrow Panels          --- 
635.05 Barricades               --- 
635.06 Cones and Tubular Markers           --- 
635.07 Construction Signs             --- 
635.08 Drums                --- 
635.09 Flaggers               1 of 3  
635.10 Pilot Cars               --- 
635.11 Temporary Barriers             --- 
635.12 Temporary Guardrail            --- 
635.13 Temporary Pavement Markings and Delineation      2 of 3 
635.14 Vertical Panels              --- 
635.15 Warning Lights              --- 
635.16 Shadow Vehicle              --- 
635.17 Pavement Patch             2 of 3 
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635.18 Portable Changeable Message Sign         --- 
635.19 Temporary Crash Cushions           --- 
635.20 Temporary Signal System            2 of 3 
635.21 Temporary Fence             --- 
635.22 Portable Rumble Strip            --- 
635.23 Opposing Traffic Lane Divider          --- 
635.24 Steel Plates               --- 
635.25 Acceptance               2 of 3 
635.26 Measurement              2 of 3 
635.27 Payment               2 of 3 

 
Section 636  Signal, Lighting and Electrical System       NOT USED 
 
Section 637  Facilities and Services            1 PAGE 

637.01 Description               1 of 1 
637.02 General                --- 
637.03 Facilities               1 of 1  
637.04 Acceptance               --- 
637.05 Measurement              1 of 1 
637.06 Payment               1 of 1    
 

Section 647  Environmental Mitigation           4 PAGE 
647.01 Description               1 of 1 
647.02 Field Methods              1 of 1 
647.03 Payments               4 of 4   
        

DIVISION 700  MATERIALS 
 
Section 701  Cement               1 PAGE 

701.01 Hydraulic Cement             1 of 1 
701.02 Masonry and Mortar Cement          1 of 1 
 

Section 702 Asphalt Material             1 PAGE 
702.01 Asphalt Binder              --- 
702.02 Cut-Back Asphalt             --- 
702.03 Emulsified Asphalt             --- 
702.04 Application Temperature           --- 
702.05 Material for Damp proofing and Waterproofing Concrete 

      and Masonry Surfaces            1 of 1 
702.06 Recycling Agent             1 of 1 
702.07 Asphalt Mastic              1 of 1 
702.08 Antistrip Additive             1 of 1 
702.09 Evaluation Procedures for Asphalt         --- 
702.10 Cold Asphalt Mix             1 of 1 
 

Section 703  Aggregate               4 PAGES 
703.01 Fine Aggregate for Concrete          1 of 4 
703.02 Coarse Aggregate for Concrete          1 of 4 
703.03 Granular Backfill             1 of 4 
703.04 Permeable Backfill             1 of 4 
703.05 Subbase, Base, and Surface Course Aggregate      1 of 4 
703.06 Crushed Aggregate             --- 
703.07 Hot Asphaltic Concrete Pavement Aggregate      2 of 4 
703.08 Open-Graded Asphalt Friction Course Aggregate     --- 
703.09 Reserved               --- 
703.10 Asphalt Surface Treatment Aggregate        3 of 4 
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703.11 Slurry Seal and Micro-Surfacing Aggregate       3 of 4 
703.12 Choker Aggregate             3 of 4 
703.13 Blotter                3 of 4 
 
703.14 Aggregate for Aggregate-Topsoil Course       3 of 4 
703.15 Sand                --- 
703.16 Aggregate for Lean Concrete Backfill        3 of 4 
703.17 Superpave Asphalt Concrete Pavement Aggregate     3 of 4 
703.18 Shotcrete Aggregate            3 of 4 
703.19 Recycled Asphalt Pavement           3 of 4   

   
Section 704 Soil                1 PAGE 

704.01 Foundation Fill              --- 
704.02 Bedding Material             --- 
704.03 Backfill Material              --- 
704.04 Structural Backfill             --- 
704.05 Topping               --- 
704.06 Unclassified Borrow             1 of 1 
704.07 Select Borrow              --- 
704.08 Select Topping              --- 
704.09 Bed Course               --- 
704.10 Select Granular Backfill            1 of 1 
704.11 Reserved               --- 
704.12 Crib Wall Backfill             1 of 1 
 

Section 705 Rock                NOT USED 
 

Section 706  Concrete and Plastic Pipe           1 PAGE 
  706.01  Non-Reinforced Concrete Pipe           --- 

706.02 Reinforced Concrete Pipe           --- 
706.03 Perforated Concrete Pipe           --- 
706.04 Reinforced Arch-Shaped Concrete Pipe        --- 
706.05 Reinforced Elliptically-Shaped Concrete Pipe      --- 
706.06 Reinforced D-Load Concrete Pipe         --- 
706.07 Precast Reinforced Concrete Box Sections       --- 
706.08 Plastic Pipe               1 of 1 

 
Section 707   Metal Pipe               NOT USED 
 

Section 708  Paint                NOT USED 
 

Section 709  Reinforcing Steel and Wire Rope              1 PAGE 
709.01 Reinforcing Steel                                                                               1 of 1   
709.02 Wire Rope or Wire Cable           1 of 1 
709.03 Prestressing Steel             1 of 1 
 

Section 710  Fence and Guardrail            1 PAGE 
710.01 Barbed Wire              --- 
710.02 Woven Wire              1 of 1 
710.03 Chain Link Fence             --- 
710.04 Fence Post and Bollards           1 of 1 
710.05 Fence Gates              --- 
710.06 Metal Beam Rail             --- 
710.07 Box Beam Rail              1 of 1 
710.08 Steel-Backed Timber Rail           1 of 1 
710.09 Guardrail Post              --- 
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710.10 Guardrail Hardware             --- 
710.11 Temporary Plastic Fence           --- 
 

Section 711 Concrete Curing Material and Admixtures            1 PAGE 
711.01 Curing Material              --- 
711.02 Air-Entraining Admixtures           --- 
711.03 Chemical Admixtures            --- 
711.04 Latex Modifier              1 of 1 
711.05 Concrete Coloring Agents           1 of 1 
 

Section 712 Joint Material                                                                1 PAGE 
712.01 Sealants, Fillers, Seals, and Sleeves        1 of 1 
712.02 Joint Mortar               1 of 1 
712.03 Watertight Gaskets             1 of 1 
712.04 Reserved               --- 
711.05 Mortar for Masonry Beds and Joints         1 of 1 
               

Section 713  Roadside Improvement Material         1 PAGE 
713.01 Topsoil                --- 
713.02 Agricultural Limestone            --- 
713.03 Fertilizer               1 of 1 
713.04 Seed                1 of 1  
713.05 Mulch                           --- 
713.06 Plant Material              1 of 1 
713.07 Cellular Confinement Systems            1 of 1 
713.08 Miscellaneous Planting Material          1 of 1 
713.09 Reserved               --- 
713.10 Sod                 1 of 1 
713.11 Pegs for Sod              1 of 1 
713.12 Stabilizing Emulsion Tackifiers          1 of 1 
713.13 Erosion Control Bales, Wattles, Logs and Rolls      --- 
713.14 Sandbags               --- 
713.15 Erosion Control Culvert Pipe          --- 
713.16 Silt Fence               --- 
713.17 Temporary Rolled Erosion Control Products       1 of 1 
713.18 Permanent Rolled Erosion Control Products       1 of 1 

 
Section 714  Geotextile and Geocomposite Drain Material      1 PAGE 

714.01 Geotextile                    1 of 1 
714.02 Geocomposite Drains            1 of 1 
 

Section 715 Piling                NOT USED 
 
Section 716 Material for Timber Structures          NOT USED 
 
Section 717 Structural Metal             NOT USED 
 
Section 718  Traffic Signing and Marking Material        2 PAGES 

718.01 Retroreflective Sheeting            --- 
718.02 Reserved               --- 
718.03 Plywood Panels              1 of 2 
718.04 Steel Panels              1 of 2 
718.05 Aluminum Panels             --- 
718.06 Plastic Panels              1 of 2 
718.07 Extruded Aluminum Panels           --- 
718.08 Signposts               1 of 2 
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718.09 Object Marker and Delineator Posts         1 of 2 
718.10 Hardware               --- 
718.11 Letters, Numerals, Arrows, Symbols and Borders     --- 
718.12 Delineators and Object Marker Retroreflectors      1 of 2 
718.13 Conventional Traffic Paint           2 of 2 
718.14 Waterborne Traffic Paint           2 of 2 
718.15 Epoxy Markings              2 of 2 
718.16 Polyester Markings             2 of 2 
718.17 Thermoplastic Markings            --- 
718.18 Preformed Plastic Markings           2 of 2 
718.19 Glass Beads              --- 
718.20 Raised Pavement Markers           2 of 2 
718.21 Temporary Pavement Markers          2 of 2 
718.22 Temporary Traffic Control Devices         --- 
718.23 Epoxy Resin Adhesives            --- 
 

Section 719 Reserved 
 
Section 720 Structural Wall and Stabilized Embankment Material    NOT USED 
 
Section 721  Electrical and Illumination Material        NOT USED 
 
Section 722  Anchor Material             NOT USED 
 
Section 723  Reserved 
 
Section 724  Reserved 
 
Section 725  Miscellaneous Material           2 PAGES 

725.01 Water                --- 
725.02 Calcium Chloride, Calcium Chloride Flakes and  
 Magnesium Chloride            1 of 2 
725.03 Lime                1 of 2 
725.04 Pozzolans               1 of 2  
725.05 Mineral Filler              --- 
725.06 Precast Concrete Curbing and Wheelstops       1 of 2 
725.07 Clay or Shale Brick             1 of 2 
725.08 Concrete Brick              1 of 2 
725.09 Concrete Masonry Units            1 of 2 
725.10 Cellular Concrete Blocks           1 of 2 
725.11 Precast Concrete Units and Accessories        1 of 2 
725.12 Frames, Grates, Covers and Ladder Rungs       1 of 2 
725.13 Corrugated Metal Units            1 of 2 
725.14 Protective Coatings for Concrete         1 of 2 
725.15 Polyvinyl Chloride (PVC) Pipe for Water Distribution Systems  --- 
725.16 Polyethylene (PE) Pipe for Water Distribution Systems    --- 
725.17 Cast Iron Soil Pipe and Fittings          1 of 2 
725.18 Seamless Copper Water Tube and Fittings       1 of 2 
725.19 Plastic Lining              --- 
725.20 Lignosulfonate              1 of 2 
725.21 Epoxy Resin Adhesive            --- 
725.22 Grout                1 of 2 
725.23 Reserved               --- 
725.24 Color Coating              1 of 2 
725.25 Explosive and Blasting Accessories         1 of 2 
725.26 Mineral Slurry (Drillers Mud)           1 of 2 
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725.27 Foam Liner               1 of 2 
725.28 Aluminum-Impregnated Caulking Compound       2 of 2 
725.29 Reinforcing Fibers             2 of 2 
725.30 Other Embedded Items (NEW)          2 of 2 
 
 

APPENDIX A: FIELD EXPLORATION BORING LOGS 
                 

    Exploration Location Map (Tapochau Road)         1 PAGE 

                       Exploration Location Map (Chalan Galaide Road)       1 PAGE 

     Soil Classification Chart             1 PAGE 

     Log of Boring (BH-1 to BH-12) Tapochau Road        12 PAGES 

     Log of Test Pit (TP-1 to TP-3) Chalan Galaide Road      3 PAGES 
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