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Facilities and Services
Description

General

Facilities

Acceptance
Measurement

Payment

Environmental Mitigation
Description

Field Methods

Payments

MATERIALS

Section 701
701.01
701.02

Section 702
702.01
702.02
702.03
702.04
702.05

702.06
702.07
702.08
702.09
702.10

Section 703
703.01
703.02
703.03
703.04
703.05
703.06
703.07
703.08
703.09
703.10

Cement
Hydraulic Cement
Masonry and Mortar Cement

Asphalt Material
Asphalt Binder
Cut-Back Asphalt
Emulsified Asphalt
Application Temperature

Material for Damp proofing and Waterproofing Concrete

and Masonry Surfaces

Recycling Agent

Asphalt Mastic

Antistrip Additive

Evaluation Procedures for Asphalt
Cold Asphalt Mix

Aggregate

Fine Aggregate for Concrete

Coarse Aggregate for Concrete

Granular Backfill

Permeable Backfill

Subbase, Base, and Surface Course Aggregate
Crushed Aggregate

Hot Asphaltic Concrete Pavement Aggregate
Open-Graded Asphalt Friction Course Aggregate
Reserved

Asphalt Surface Treatment Aggregate
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20of3
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703.11
703.12
703.13

703.14
703.15
703.16
703.17
703.18
703.19

Section 704
704.01
704.02
704.03
704.04
704.05
704.06
704.07
704.08
704.09
704.10
704.11
704.12

Section 705

Section 706
706.01
706.02
706.03
706.04
706.05
706.06
706.07
706.08

Section 707

Section 708

Section 709
709.01
709.02
709.03

Section 710
710.01
710.02
710.03
710.04
710.05
710.06
710.07
710.08
710.09

Route 310 (Tapochau Road) Improvements, Saipan

Slurry Seal and Micro-Surfacing Aggregate
Choker Aggregate
Blotter

Aggregate for Aggregate-Topsoil Course

Sand

Aggregate for Lean Concrete Backfill

Superpave Asphalt Concrete Pavement Aggregate
Shotcrete Aggregate

Recycled Asphalt Pavement

Soil

Foundation Fill
Bedding Material
Backfill Material
Structural Backfill
Topping
Unclassified Borrow
Select Borrow
Select Topping

Bed Course

Select Granular Backfill
Reserved

Crib Wall Backfill

Rock

Concrete and Plastic Pipe

Non-Reinforced Concrete Pipe

Reinforced Concrete Pipe

Perforated Concrete Pipe

Reinforced Arch-Shaped Concrete Pipe
Reinforced Elliptically-Shaped Concrete Pipe
Reinforced D-Load Concrete Pipe

Precast Reinforced Concrete Box Sections
Plastic Pipe

Metal Pipe
Paint

Reinforcing Steel and Wire Rope
Reinforcing Steel

Wire Rope or Wire Cable
Prestressing Steel

Fence and Guardrail
Barbed Wire

Woven Wire

Chain Link Fence

Fence Post and Bollards
Fence Gates

Metal Beam Rail

Box Beam Rail
Steel-Backed Timber Rail
Guardrail Post
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710.10
710.11

Section 711
711.01
711.02
711.03
711.04
711.05

Section 712
712.01
712.02
712.03
712.04
711.05

Section 713
713.01
713.02
713.03
713.04
713.05
713.06
713.07
713.08
713.09
713.10
713.11
713.12
713.13
713.14
713.15
713.16
713.17
713.18

Section 714
714.01
714.02

Section 715

Section 716

Section 717

Section 718
718.01
718.02
718.03
718.04
718.05
718.06
718.07
718.08

Route 310 (Tapochau Road) Improvements, Saipan

Guardrail Hardware
Temporary Plastic Fence

Concrete Curing Material and Admixtures
Curing Material

Air-Entraining Admixtures

Chemical Admixtures

Latex Modifier

Concrete Coloring Agents

Joint Material

Sealants, Fillers, Seals, and Sleeves
Joint Mortar

Watertight Gaskets

Reserved

Mortar for Masonry Beds and Joints

Roadside Improvement Material

Topsoil

Agricultural Limestone

Fertilizer

Seed

Mulch

Plant Material

Cellular Confinement Systems
Miscellaneous Planting Material

Reserved

Sod

Pegs for Sod

Stabilizing Emulsion Tackifiers

Erosion Control Bales, Wattles, Logs and Rolls
Sandbags

Erosion Control Culvert Pipe

Silt Fence

Temporary Rolled Erosion Control Products
Permanent Rolled Erosion Control Products

Geotextile and Geocomposite Drain Material
Geotextile
Geocomposite Drains

Piling
Material for Timber Structures
Structural Metal

Traffic Signing and Marking Material
Retroreflective Sheeting

Reserved

Plywood Panels

Steel Panels

Aluminum Panels

Plastic Panels

Extruded Aluminum Panels

Signposts
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718.09
718.10
718.11
718.12
718.13
718.14
718.15
718.16
718.17
718.18
718.19
718.20
718.21
718.22
718.23

Section 719

Section 720

Section 721

Section 722

Section 723

Section 724

Section 725
725.01
725.02

725.03
725.04
725.05
725.06
725.07
725.08
725.09
725.10
725.11
725.12
725.13
725.14
725.15
725.16
72517
725.18
725.19
725.20
725.21
725.22
725.23
725.24
725.25
725.26

Route 310 (Tapochau Road) Improvements, Saipan

Object Marker and Delineator Posts
Hardware

Letters, Numerals, Arrows, Symbols and Borders
Delineators and Object Marker Retroreflectors
Conventional Traffic Paint

Waterborne Traffic Paint

Epoxy Markings

Polyester Markings

Thermoplastic Markings

Preformed Plastic Markings

Glass Beads

Raised Pavement Markers

Temporary Pavement Markers

Temporary Traffic Control Devices

Epoxy Resin Adhesives

Reserved

Structural Wall and Stabilized Embankment Material
Electrical and lllumination Material

Anchor Material

Reserved

Reserved

Miscellaneous Material

Water

Calcium Chloride, Calcium Chloride Flakes and
Magnesium Chloride

Lime

Pozzolans

Mineral Filler

Precast Concrete Curbing and Wheelstops
Clay or Shale Brick

Concrete Brick

Concrete Masonry Units

Cellular Concrete Blocks

Precast Concrete Units and Accessories
Frames, Grates, Covers and Ladder Rungs
Corrugated Metal Units

Protective Coatings for Concrete

Polyvinyl Chloride (PVC) Pipe for Water Distribution Systems

Polyethylene (PE) Pipe for Water Distribution Systems
Cast Iron Soil Pipe and Fittings

Seamless Copper Water Tube and Fittings
Plastic Lining

Lignosulfonate

Epoxy Resin Adhesive

Grout

Reserved

Color Coating

Explosive and Blasting Accessories
Mineral Slurry (Drillers Mud)
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725.27
725.28
725.29
725.30

Route 310 (Tapochau Road) Improvements, Saipan

Foam Liner

Aluminum-Impregnated Caulking Compound
Reinforcing Fibers

Other Embedded Iltems (NEW)

APPENDIX A: FIELD EXPLORATION BORING LOGS

Exploration Location Map (Tapochau Road)

Exploration Location Map (Chalan Galaide Road)
Soil Classification Chart

Log of Boring (BH-1 to BH-12) Tapochau Road

Log of Test Pit (TP-1 to TP-3) Chalan Galaide Road
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