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Route 38 (Chalan Galaide) Improvements &
Waterline Replacements, Saipan
Project No. TQ-THS-0310 (301)

SECTION 110
FORCE ACCOUNT
(Section added to FP-03)

DESCRIPTION - This work consists of furnishing labor, material, equipment and tools

for construction work ordered by the CO not otherwise provided for under the contract
and unforeseen items not shown on the plans that are necessary to complete the
project.

GENERAL REQUIREMENTS - Payment for work performed on a force account basis

will be made as follows:

(@)

(b)

(©)

Labor:

(1)

()

©)

(4)

Wages - Before beginning work under force account, agree to a force
account wage rate excluding fringe benefits, for each labor classification
and foreman. The wage rates shall not be in excess of the rates paid for
comparable work on the project. All labor and foremen employed on the
force accounts work will be paid at the agreed wage rates.

Payroll costs — The Contractor will receive a fixed fee of 35% of the total
actual cost of wages paid for all labor and foremen. This fee shall be the
compensation to cover the cost of payroll tax, levies, insurance subsistence
or travel costs, overheads, bonds and other general expenses.

Subsistence — Subsistence and/or travel costs paid for labor and foremen
will be paid at their actual documented cost.

Overhead and Profit — An overhead factor of 10% will be applied to the
direct costs determined in (1), (2), and (3) above. A profit factor 0f10% will
then be applied to the direct costs plus overhead costs.

Material — The actual invoice cost of material delivered to the work and accepted
will be paid. Transportation costs, exclusive of equipment costs paid in (c) below,
will also be paid as part of the cost of material.

A 10 % overhead factor followed by a 10% profit factor will be applied to the cost
of material.

Equipment:

1)

(@)

Contractor Owned Equipment — Equipment rates for all equipment and
machinery (other than small tools) owned by the Contractor and/or
subcontractor and authorized for use will be determined according to
Subsection 109.06(b)(1)(c).

Rented Equipment — When a piece of equipment is rented or leased
exclusively for the force account work, the actual invoice amount plus
operating expenses will be paid provided such rates are reasonably in line
with prevailing market rates for such equipment.
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©)

(4)

(%)

(6)

()

(8)

Route 310 (Tapochau Road) Improvements, Saipan
Project No. TQ-THS-0310 (101)

Owner Operated Equipment — Payment for owner-operated equipment
used on force account work will be based on the actual paid invoice plus a
markup of 5%.

Transportation Cost — Transportation cost may be in the form of equipment
hours (if the equipment is moved under its own power), common carrier
invoice amounts, or equipment and labor hours (if moved by the
Contractor’s and/or subcontractor’s own forces). Expenses for moving
each piece of equipment to and from the force account work site will be
paid provided:

(@) Transportation costs are not included in any other invoice.
(b) The equipment is obtained from the nearest approved source.
(c) The return charges do not exceed the delivery charges.

(d) The equipment is not used at the force account work site on other
contract work immediately before, after, or during the force account
work.

Overhead and Profit — A 10% overhead factor fallowed by a 10% profit
factor will be allowed for all equipment costs as determined in (1), (2), and

(4).

Miscellaneous — No additional allowance will be made for general
superintendence, the use of small tools, or other costs for which no specific
allowance is provided.

Subcontracting — Invoiced amounts for force account work performed by
sub-contractors are limited by (a) through (d) above. Payment will be made
for the approved sub-contractor invoice plus a markup of 5% for
administrative costs in connection with the subcontract work.

Records and Statements — Maintain a daily record of force account work on
form provided or approved. Include the following detail:

a. Name, classification, date, daily hours, total hours, rate, and
extension for each laborer and foremen. At the end of the pay period,
support this information with copies of certified payroll.

b. Designation, dates, daily hours, total hours, rental rate, and extension
for each unit of equipment.

C. Quantities of material, prices, and extensions.
d. Transportation of material.

Attach supporting invoices for material used and transportation charges.
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(9)

Route 310 (Tapochau Road) Improvements, Saipan
Project No. TQ-THS-0310 (101)

If material used on the force account work is not specifically purchased for
such work but is taken from the Contractor’s stock, furnish and affidavit in
lieu of an invoice certifying that the material was taken from stock, that the
quantity claimed was actually used, and that the price and transportation
claimed represent the actual cost to the Contractor.

Compare the records of the cost of force account work at the end of each
day. The Contractor and the CO shall sign the record and each party must
retain a copy.

Payment — No payment will be made for work performed on a force
account basis until the signed records and statements required in (f) have
been prepared.

Partial payment will be made for work performed on Force Account after
receipt for the request for partial payments covering the work performed
during the preceding calendar month. In preparing estimates, the material
delivered on site and preparatory work may be taken in consideration
provided that no payments for materials on site will be made unless such
request is accompanied by a receipt or certification showing that the
Contractor has made full payment to the supplier for such materials.

Payment will be made under:
Pay Item No. Pay Item Pay Unit

11001 Force Account Work Contingent Sum

END OF SECTION 110

END OF DIVISION 100
GENERAL REQUIREMENTS
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