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Route 38 (Chalan Galaide) Improvements &
Waterline Replacements, Saipan
Project No. TQ-THS-0310 (301)

SECTION 153
CONTRACTOR QUALITY CONTROL

CONTRACTOR QUALITY CONTROL PLAN — Delete and revise the paragraph to

read as follows:

Before the start of the work, the contractor is to submit a written quality control plan for
approval by the Contracting Officer. Quality Control Plan is to include all items of work
not immediately schedule to begin.

(@) Process Control Testing. Delete and revise the item to read as follows:

List the material to be tested, type of test required as specified for the material
item, location of sampling, and the frequency of testing as specified for that
material item.

(b) Inspection/Control Procedures. Add the following sentence to the paragraph to
read as follows:

Contractor is responsible to maintain quality control over suppliers, manufacturer’s
products, services, site conditions, and workmanship to produce the work of
specified quality.

(c) Description of Records. Add the following sentence to the paragraph to read as
follows:

Identify the format for reporting test results and the procedures to be used to
maintain the inspection record.

(d) Personnel Qualification. Add the following sentence to the paragraph to read as
follows:

Contractor to obtain approval from the Contracting officer for the testing
laboratory, their personnel and their qualifications, responsible for all inspection
and testing services.

TESTING — Add the following to paragraphs to this Subsection as follows:

Whether on-site or off-site, the services of the laboratory facility approved to perform the
material testing are at the expense of the Contractor.

Reference for the standard method for testing shall be the “American Association of
State Highway and Transportation Officials” (AASHTO) and the “American Society for
Testing and Materials (ASTM) unless noted otherwise. The test methods listed below,
but not limited to, are some of the material test standards, and shall be used by the
Contractor to determine the quality or acceptability of the materials to be used on this
project.

The Contractor is responsible for retesting and re-inspection where results prove
unsatisfactory and do not comply with the contract documents. Cost of retesting and re-
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inspection are at the expense of the Contractor.

References are indicated in ASSHTO Standards with equivalent ASTM Standard in

parenthesis:
ASSHTO M20
ASSHTO M140

ASSHTO R12

ASSHTO T11

ASSHTO T22 (ASTM C39)

ASSHTO T23 (ASTM C31)

ASSHTO T27 (ASTM C136)
ASSHTO T30
ASSHTO T84 (ASTM C128)

AASHTO T85 (ASTM C127)

ASSHTO T89

ASSHTO T90

ASSHTO T96

ASSHTO T102

ASSHTO T119 (ASTM C143)

ASSHTO T121 (ASTM C138)

ASSHTO T146

ASSHTO T164 (ASTM D2172)

Penetration Graded Asphalt Cement
Emulsified Asphalt

Bituminous Mixture Design Using the Marshall and
Hveem Procedures

Material Finer than No. 200 sieve in Mineral
Aggregates by Washing

Compressive Strength of Cylindrical Concrete
Specimens

Making and Curing Concrete Test Specimens in
the Field

Sieve Analysis of Fine and Coarse Aggregates
Mechanical Analysis of Extracted Aggregates
Specific Gravity and Absorption of Fine Aggregates

Specific Gravity and Absorption of Coarse
Aggregates

Determining the Liquid Limits of Soils

Determining the Plastic Limit and Plasticity Index of
Soils

Resistance to Degradation of Small Size Coarse
Aggregate by Abrasion and Impact in the Los
Angeles Machine

Spot Test of Asphaltic Materials

Slump of Hydraulic Cement Concrete

Mass per Cubic Foot, Yield and Air Content of
Concrete

Wet Preparation of Disturbed Soil Samples for Test

Quantitative Extraction of Bitumen from Bituminous
Paving Mixtures
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ASSHTO T180 Moisture Density Relation of Soils Using a 10-lb
Rammer and an 18-inch Drop

ASSHTO T190 (ASTM D2844) Resistance R-Value and Expansion Pressure of
Compacted Soils

ASSHTO T191 (ASTM D1556) Density of Soil In-Place by the Sand Cone Method
ASSHTO T193 The California Bearing Ratio
ASSHTO T201 (ASTM D2170) Kinetic Viscosity of Asphalts (Bitumen)

ASSHTO T238 (ASTM D2922) Density of Soils and Soil Aggregate In-Place by
Nuclear Methods (Shallow Depth)

ASSHTO T239 (ASTM D3017) Moisture Content of Soil and Soil Aggregate In-
Place by Nuclear Methods (Shallow Depth)

ASSHTO T245 Resistance to Plastic Flow of Bituminous Mixture
Using Marshall Apparatus

Use of any of other test method or procedures not indicated in the plans, or
specifications is not acceptable. All other test methods or procedures concerning
characteristics or qualities not subject to testing by these methods remain unchanged.
RECORDS - Add the following after the first paragraph:

Furnish all test results within a reasonable amount of time and transmit the results to

the Contracting Officer. When tests are on material being incorporated into the work,
submit the results within 24 hours to the Contracting Officer.

Add the following to the second paragraph:

Include also a detailed description of the type of inspection performed indicating any
deficiencies observed and the corrected actions taken.

MEASUREMENT AND PAYMENT - Delete and revise the paragraph to read as
follows:

The Contractor’'s Quality Control Plan, system, and testing will not be measured
separately for payment. It is considered as a subsidiary obligation of the Contractor
under the other pay item listed in the Bid Schedule.

END OF SECTION 153
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