Route 38 (Chalan Galaide) Improvements &
Waterline Replacements, Saipan
Project No. TQ-THS-0310 (301)

SECTION 154
CONTRACTOR SAMPLING AND TESTING
154.03 TESTING — Add the following to this Subsection:

Laboratory facility whether on site or off site required to perform the tests under this
section is at the expense of the Contractor.

154.06 MEASUREMENT - Delete and revise this subsection to read as follows:

The Contractor Sampling and Testing will not be measured separately for payment. Itis
considered as a subsidiary obligation of the Contractor under the other pay item listed in
the Bid Schedule.

154.07 PAYMENT - Delete and revise this subsection to read as follows:
The Contractor Sampling and Testing will not be measured separately for payment. Itis

considered as a subsidiary obligation of the Contractor under the other pay item listed in
the Bid Schedule.

END OF SECTION 154
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