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Route 38 (Chalan Galaide) Improvements &
Waterline Replacements, Saipan

Project No. TQ-THS-0310 (301)

SECTION 152
CONSTRUCTION SURVEY AND STAKING

DESCRIPTION - Item (a) of this subsection is modified as follows:

(@) Personnel - Furnish technically qualified survey crew that can perform in timely
and accurate manner. An approved crew employed and supervised by a duly
licensed land surveyor shall be on the project whenever survey work is in
progress. The minimum survey crew shall be three (3) persons with a maximum of
Six (6) persons.

GENERAL — Add the following to this Subsection:

Provide new monuments, where shown or specified. Notify the CO if any previously
established reference points have been destroyed or displaced, or that none have been
established.

Protect and preserve established benchmarks and monuments and make no change in
the locations without written approval of the CO. Established reference points which
may be lost, covered, destroyed, or disturbed in the course of performance of the work
under the Contract or which require shifting because of necessary changes in grades or
locations shall, subject to prior approval of the Contracting Officer, be replaced and
accurately located (as appropriate) at the Contractor's expense by a CNMI licensed
land surveyor.

Verify the figures shown on the survey and site plan before undertaking any
construction work and be responsible for the accuracy of the finished work.

Upon approval of the layout plan, reference all points requiring monuments including all
existing survey control monuments subject for resetting, in accordance with approved
surveying standard practices and methods certified by a duly registered land surveyor
registered in the CNMI, preferably by two (2) intersecting lines. Place reference points
far enough to avoid from being disturbed or displaced during the construction.

Set construction stakes establishing lines, slopes, cut or fill, profile grade, and other
control deemed necessary to properly control the road work or as directed by the CO.

Provide yellow barricade tape marked “CAUTION: DO NOT ENTER” at the location of
any identified historical sites; maintain throughout the duration of the project and avoid
entry of public and construction workers.

SURVEY AND STAKING REQUIREMENTS:

e) Centerline re-establishment - Revise the last sentence of this Item to read:
Establish centerline as many times as necessary while constructing the road.

f) Grade finishing stakes - Add the following to this Item:

Special Provisions
SECTION 152 Construction Survey and Staking
Page 1 of 2



152.04

152.05

152.06

Route 310 (Tapochau Road) Improvements, Saipan
Project No. TQ-THS-0310 (101)

Set stakes at 20 feet interval in all ditches to be paved. Use brushes or guard
stakes at each stake. For subgrade, use red top hubs and for aggregate
course(s), use blue top hubs.

(9) Delete entirely.

(h) Delete entirely.

() Retaining wall — Revise second to the last sentence of this Item to read:

For each cross-section, measure and record points every 20 feet and at all major
breaks in terrain.

(D Miscellaneous survey and staking:
Delete item (4);

Add the following to this item:

(11) Re-establishing of all land survey monuments, property corners, U.S.G.S.
Benchmarks, and U.S.G.S. Control Points found within the right-of-way.

ACCEPTANCE - Add the following to this Subsection:

Furnish an As-Built drawing based on the actual survey data of the completed projectin
AutoCAD Version 2012 or as directed by the CO. The As-Built must be certified by a
Registered Licensed Land Surveyor in the CNMI.

MEASUREMENT - This subsection is revised as follows:

Centerline re-establishment, grade finishing stakes, and all necessary construction
survey and staking will be measured by lump sum. The minimum survey crew size is 3
persons and the maximum size is 6 persons. As-Built survey data will not be measured
for payment but will be considered an obligation to complete construction survey and
staking.

PAYMENT — Add the following to read as follows:

Payment will be made under:

Pay Item No. Pay Item Pay Unit
15201 Construction Survey and Staking Lump Sum
15202 Survey for Permanent Monuments Each

and Markers

END OF SECTION 152
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