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SECTION 152 
CONSTRUCTION SURVEY AND STAKING 

152.01    DESCRIPTION - Item (a) of this subsection is modified as follows: 

(a) Personnel - Furnish technically qualified survey crew that can perform in timely

and accurate manner.  An approved crew employed and supervised by a duly
licensed land surveyor shall be on the project whenever survey work is in

progress. The minimum survey crew shall be three (3) persons with a maximum of

six (6) persons.

152.02    GENERAL – Add the following to this Subsection: 

Provide new monuments, where shown or specified. Notify the CO if any previously 
established reference points have been destroyed or displaced, or that none have been 

established. 

Protect and preserve established benchmarks and monuments and make no change in 

the locations without written approval of the CO. Established reference points which 

may be lost, covered, destroyed, or disturbed in the course of performance of the work 
under the Contract or which require shifting because of necessary changes in grades or 

locations shall, subject to prior approval of the Contracting Officer, be replaced and 

accurately located (as appropriate) at the Contractor's expense by a CNMI licensed 

land surveyor. 

Verify the figures shown on the survey and site plan before undertaking any 

construction work and be responsible for the accuracy of the finished work. 

Upon approval of the layout plan, reference all points requiring monuments including all 

existing survey control monuments subject for resetting, in accordance with approved 

surveying standard practices and methods certified by a duly registered land surveyor 
registered in the CNMI, preferably by two (2) intersecting lines.  Place reference points 

far enough to avoid from being disturbed or displaced during the construction. 

Set construction stakes establishing lines, slopes, cut or fill, profile grade, and other 

control deemed necessary to properly control the road work or as directed by the CO. 

Provide yellow barricade tape marked “CAUTION: DO NOT ENTER” at the location of 

any identified historical sites; maintain throughout the duration of the project and avoid 

entry of public and construction workers.    

152.03    SURVEY AND STAKING REQUIREMENTS: 

e) Centerline re-establishment -  Revise the last sentence of this Item to read:

Establish centerline as many times as necessary while constructing the road.

f) Grade finishing stakes - Add the following to this Item:
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Set stakes at 20 feet interval in all ditches to be paved. Use brushes or guard 

stakes at each stake. For subgrade, use red top hubs and for aggregate 

course(s), use blue top hubs. 

(g) Delete entirely.

(h) Delete entirely.

(i) Retaining wall – Revise second to the last sentence of this Item to read:

For each cross-section, measure and record points every 20 feet and at all major

breaks in terrain.

(l) Miscellaneous survey and staking:

Delete item (4); 

Add the following to this item: 

(11) Re-establishing of all land survey monuments, property corners, U.S.G.S.
Benchmarks, and U.S.G.S. Control Points found within the right-of-way.

152.04  ACCEPTANCE – Add the following to this Subsection: 

Furnish an As-Built drawing based on the actual survey data of the completed project in 

AutoCAD Version 2012 or as directed by the CO. The As-Built must be certified by a 

Registered Licensed Land Surveyor in the CNMI. 

152.05    MEASUREMENT - This subsection is revised as follows: 

Centerline re-establishment, grade finishing stakes, and all necessary construction 
survey and staking will be measured by lump sum.  The minimum survey crew size is 3 

persons and the maximum size is 6 persons.  As-Built survey data will not be measured 

for payment but will be considered an obligation to complete construction survey and 
staking. 

152.06    PAYMENT – Add the following to read as follows: 

    Payment will be made under: 

    Pay Item No. Pay Item  Pay Unit 

15201 Construction Survey and Staking    Lump Sum 

15202 Survey for Permanent Monuments    Each 

and Markers  

END OF SECTION 152 


