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SECTION 105 
CONTROL OF MATERIAL 

105.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS: 
Add the following to this Subsection: 

BUY AMERICA REQUIREMENTS: 

a. Buy America applies only to the Federal-aid highway construction program.

b. Applies to iron and steel products and their coatings. Raw materials were
originally included, however, lack of adequate domestic supply resulted in a
1996 nationwide waiver for iron ore, pig iron, reduced/processed/palletized iron
ore, and raw alloys.

c. All manufacturing processes must take place domestically. Manufacturing is any
process that modifies the chemical content; physical shape or size; or final finish
of a product. Manufacturing begins with initial melting and mixing, and continues
through the bending and coating stages. If a domestic product is taken out of the
US for any process, it becomes foreign source material.

d. Materials must be permanently installed, not temporary. Temporary materials
may be left in place at the contractor’s convenience.

e. Minimal Use Criteria – Non-domestic iron and steel materials may be used
provided, the cost of such material does not exceed one-tenth of one percent
(0.1 percent) of the total contract cost or $2,500 whichever is greater. For
purpose of this paragraph, the cost is that shown to be the value of the steel and
iron products as they are delivered to the project.

f. Under an alternative bid procedure, foreign source materials may be used if the
total project bid using foreign source materials is 25% less than the lowest total
bid using domestic materials.

g. Project specific waivers maybe approved by the Regional Administrator.

h. NAFTA does not apply. There is a specific exemption within NAFTA (Article
1001) for grant programs such as the Federal-Aid Highway program. Similarity,
the GATT and EEC agreements do not apply.

i. Buy America is a separate and distinct program from Buy American. Buy
American applies to all federal direct procurements; it covers approximately 100
products and has completely different rules. Requirements are found in U.S.C.
10(a)-10(c).

j. In 1994, a nationwide waiver for specific ferryboat parts came into effect.
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k. State restrictions may include additional products but must allow any US
domestic source.

STEEL AND IRON CONSTRUCTION MATERIAL: 

The major quantities of steel and iron construction material that is permanently 
incorporated into the project shall consist of American-made materials only. 

The contractor may utilize minor amounts of foreign steel and iron in this project 
provided the cost of the foreign material used does not exceed one-tenth of one 
percent of the total cost or $2,500 whichever is greater. 

American-made material is defined as material having all manufacturing processes 
occur in the United States. The action of applying a coating to steel or iron is   
deemed a manufacturing process. Coating includes epoxy coating, galvanizing,  
aluminizing, painting, and any other coating that protects or enhances the value of 
steel or iron. Any process from the original reduction from ore to the finished   
product constitutes a manufacturing process for iron. The following are considered 
to be steel manufacturing processed. 

1) Product of steel by any of the following processes:

a. Open hearth furnace

b. Basic oxygen

c. Electric furnace

d. Direct reduction

2) Rolling, heat treating, and any other similar processing

3) Fabrication of products

a. Spinning wire into cable or stand

b. Corrugating and rolling into culverts

c. Shop fabrication

A certification of materials origin will be required for any items comprised of, or 
containing steel or iron construction prior to such items being incorporated into the 
permanent work. 

The government recognizes that certain items of material to be incorporated into 
the project and/or consumed in the prosecution of the project are temporarily in 
short supply and beyond the control and without the fault of the contractor. The 
effect of such shortages has, among other things, resulted in periodic fluctuations 
in the posted prices of such short supply materials, thereby making the proposal 
difficult for the contractor to bid with confidence. 
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For this project, the only materials considered in short supply and Sections 
involved herewith are tabulated below (See Proposal Schedule in regards to the 
Contracts Items involved): 

Section Description  Short Supply Material 

301 Plant Mix Asphalt Concrete Base Course Asphalt Cement 

401 Asphalt Concrete Pavement  Asphalt Cement 

411 Prime Coat Asphalt Cement 

412 Tack Coat  Asphalt Cement 

554 Reinforcing Steel  Reinforcing Steel 

601 Concrete Structures  Portland Cement 

602 Culverts and Drains  Portland Cement / 
Reinforcing Steel 

604 Manholes, Inlets, and Catch Basins Portland Cement / 
Reinforcing Steel 

609 Curb and/or Gutter Asphalt Cement / 
Portland Cement 

615 Sidewalks Asphalt Cement / 
Portland Cement 

Each bidder shall submit with proposal a written statement from the supplier of 
each short supply material indicating the supplier’s current posted price, effective 
date of that price and the location of the material at the posted price (by island). 

If the price of such short supply material is increased by more than 5% by the 
supplier prior to the completion of that contract item requiring the short supply 
material, the contractor shall submit to the CO a written statement from the 
supplier indicating the effective date and changed price the contractor will 
thereafter be charged for such short supply material. The contractor shall also 
obtain whenever possible, quotations for furnishing the material from other 
available local suppliers. The quotations shall be obtained sufficiently in advance 
of the need for the material to allow review by the CO so as not to delay the work. 
The Contractor’s request to the CO for adjusted compensation due to such 
changed prices will be computed only with prices in effect at the time of delivery. 
Only the lowest quotation obtained will be accepted by the CO. Transportation, 
handling, loading, processing and other similar costs will not be subject to adjusted 
compensation. 

No adjustment to the unit bid prices will be made when the increase or decrease in 
the price of the short supply material is less than 5% of the original posted price. 
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If the adjustment to the unit bid price is decreased in the price of the short supply 
material by more than 5% of the original posted price, the Government will be 
credited. 

If an increase in the price of any short supply material exceeds or is scheduled to 
exceed 35% of the original posted price, the Contractor must notify the 
Government within five working days before using the short supply material. Upon 
receipt of such notification from the Contractor, the Government will direct the 
Contractor to either (1) authorized work to proceed as usual with assurance that 
the indicated incremental price increase above the 35% will be compensable, (2) 
issue such change orders as the Government may deem necessary to reduce 
further requirements of the short supply material which is to be paid at the increase 
price, or (3) if the material is considered to have priced itself beyond reason or 
beyond what the Government can pay, the Government may order cessation of 
further use of such short supply material on the project. Such Notification by the 
Contractor will be required at each instance of incremental price increase above 
the 35% limit. If the Contractor fails to notify the Government of any such 
incremental price increase within five working days before using the short supply 
material and continues to utilize the short supply material on the project, the 
Government will not be responsible for payment for the incremental cost increase 
of which the Government was not forewarned. 

Computation for the adjusted compensation will be as follows: 

(A) Portland Cement:

If,  X = Adjustment per cubic yard of concrete, 
 P = Portland cement content of the approved mix design expressed 
  in hundredweight per cubic yard of concrete, 
Q = Increase or decrease in the price of Portland cement in dollars 
  per hundredweight, 

Then,  X = QP 

Example: Posted price of Portland cement increases from $1.40 to $1.70 
per cwt. and the hundredweight (cwt) of concrete is 5.6 cwt per c.y. then, 
the adjustment shall be: 

$1.70 - $1.40 = $0.30 
($1.40)(5%) = $0.07 
$0.30 - $0.07 = $0.23 

X = ($0.23) (5.6) = $1.29 per c.y. of concrete 

(B) Asphalt Cement:

If,  X = Adjustment per ton of mix, 
 P = Asphalt cement content, expressed in percent of dry weight of 
  aggregates, as determined and accepted by the Government 

  for each design plant mixes,  
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Q = Increase or decrease in the price of asphalt cement in dollars 
 per ton, 

Then,  X = QP / (100+P) 

Example: Posted price of asphalt cement increases from $70 to $80 per ton 
and the asphalt content of the A.C. mix was accepted at 6.0%, then the  
adjustment shall be: 

$80.00 - $70.00 = $10.00 
($70.00)(5%)  = $3.50 
$10.00 - $3.50  = $6.50 

X = ($6.50) (6) / (100+6) = $0.37 per ton of A.C. mix 

(C) Reinforcing Steel:

If,  X = Adjustment of reinforcing steel, 
 P = Weight of reinforcing steel, expressed in hundredweight,  
Q = Increase or decrease in the price of reinforcing steel in dollars 
  per hundredweight, 

Then,  X = QP 

Example: Posted price of grade 40 reinforcing steel increase from $14.00 
to $15.00 per cwt. and the weight of the grade 40 reinforcing steel is   
80,000 pounds, then the adjustment shall be: 

$15.00 - $14.00 = $1.00 
($14.00)(5%)  = $0.70 
$1.00 - $0.70  = $0.30 

X = ($0.30) (800) = $240.00 for grade 40 reinforcing steel 

The Contractor shall submit to the CO original receipted bills covering the short 
supply material used on the project as soon as practicable after shipments are 
completed. The bills shall accompanied by tabulation on which the bills are 
listed in chronological order showing for each bill the quantity, the date shipped 
from the supplier’s terminal and the price per unit at the place indicated in the 
posted price (reflecting any deduction for quantity shipments). These bills shall 
be subject to audit verification. 

The Government reserves the right to alter quantities of material to be 
furnished. The Government also reserves the right, during construction, to 
decrease or increase the scope of work because of limitations of funds, with no 
adjustment in unit prices other than that specified hereinabove.  

105.02 MATERIAL SOURCES: 

Delete subsection (a) Government-provided sources entirely and adjust (b) 
Contractor-located sources to (a). 
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105.05 USE OF MATERIAL FOUND IN THE WORK:  

Delete starting from the second paragraph of this subsection. 

Add the following to this Section: 

105.06     SAMPLES:   

a. After award of the contract, the Contractor shall furnish, for the approval of the
Contracting Officer, samples required by the specifications or by the
Contracting Officer. Samples shall be delivered to the Contracting Officer or to
the Engineer as specified or directed by the Contracting Officer. The
Contractor shall prepay all shipping charges on samples. Materials or
equipment for which samples are required shall not be used in the work unless
approved in writing by the Contracting Officer.

b. Each sample shall have a label indicating the following:

Project title and contract number,

Name of Contractor and (if appropriate) the name of the subcontractor,

Identification of material or equipment with specification requirement,

Place of origin,

Name of sample producer and brand (if any), and

Samples of finished materials shall be identified with the finished schedule
requirements.

c. The Contractor shall mail (under separate cover) a letter submitting each
sample shipment and the label information required in paragraph (b).  He
shall enclose a copy of the letter with the sample shipment and send a copy
of the letter to the Commonwealth representative on the project site.
Approval of the sample shall be only for the characteristics of use named in
such approval and shall not be construed to change or modify any contract
requirement.  Substitutions will not be permitted unless approved in writing
by the Contracting Officer.

d. Approved samples not destroyed in testing will be sent to the Commonwealth
representative at the project site.  Approved samples of hardware in good
condition will be marked for identification and may be used in the work.
Materials and equipment incorporated in the work shall match the approved
samples.  Other samples not destroyed in testing or not approved will be
returned to the Contractor at his expense if so requested at the time of
submission.
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e. Failure of any material to pass the specified test will be sufficient cause for
refusal to consider, under the Contract, any further samples of the same
brand or make of the material. The Commonwealth reserves the right to
disapprove any material or equipment that was previously proven
unsatisfactory in service.

f. Samples of various materials or equipment delivered on the site or in place
may be taken for testing by the Commonwealth representative.  Samples
failing to meet contract requirements will automatically void previous
approvals of the item tested. The Contractor shall replace such materials or
equipment found not to have met contract requirements, or there shall be
adjustment of the contract price as determined by the Contracting Officer.

g. Unless otherwise specified, when tests are required, only one test of each
sample proposed for use be made at the expense of the Commonwealth.
Samples that do not meet specification requirements will be rejected. Testing
of additional samples will be at the expense of the Contractor.

END OF SECTION 105 




