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SECTION 154 
CONTRACTOR SAMPLING AND TESTING 

154.03   TESTING – Add the following to this Subsection: 

Laboratory facility whether on site or off site required to perform the tests under this 

section is at the expense of the Contractor. 

154.06 MEASUREMENT - Delete and revise this subsection to read as follows: 

The Contractor Sampling and Testing will not be measured separately for payment. It is 

considered as a subsidiary obligation of the Contractor under the other pay item listed in 
the Bid Schedule. 

154.07 PAYMENT - Delete and revise this subsection to read as follows: 

The Contractor Sampling and Testing will not be measured separately for payment. It is 

considered as a subsidiary obligation of the Contractor under the other pay item listed in 

the Bid Schedule. 

END OF SECTION 154 


